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Description

Various Land Surveying projects throughout the District.

Phase | services for Elgin O’'Hare Expressway (Eastern
Extension)/West O’Hare Bypass, Environmental Impact Statement.

Project Oversight Manager for the Phase | Elgin O’'Hare

Expressway (Eastern Extension)/West O’Hare Bypass,
Environmental Impact Statement.

Phase | for Location Design Report for the 1-39, US 20 Interchange
and the US 20, Harrison Avenue interchange located south of
Rockford.

Phase I/Il services for interchange at US 20 and IL 2 near Rockford

Phase lllI, construction inspection for 1-39 over the Kishwaukee
River.

Phase I/l for proposed replacement of structure on IL 40 over Rock
River between Sterling and Rockford Falls.

Phase I/ll proposed structure replacement on IL 40, IL 84 and IL 92.

Various Phase I/l services for structure projects throughout District.

Phase /Il services for the improvement of IL 26, from 0.1 mile south
of Red Covered Bridge Rd. to I-80.

Phase | services for I-57 interchange at 600 North Road and
improvements from US 45/52 to IL 50 on 600 North Road.

Various Subsurface Utility Engineering (SUE) Projects throughout
District Three.

Phase Il services for Prairie Parkway from south of IL 71 to North of
the BNSF Railroad.

Phase Il services for Prairie Parkway from north of the BNSF
Railroad to north of US 30.
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Iltem # County

Description

Region 2 /District 3 Continued

15. Various
16. Various
17. Various

Region 3/District 4

18. Various

Region 4/District 6

19. Logan
20. Cass &
Schuyler
21. Various
22. Various
23. Various

Region 4/District 7

24. Various

25. Various
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Various Phase I/l services for structure projects throughout District.
Various Phase I/l services for structure projects throughout District.

Various Phase I/l services for structure projects throughout District.

Various Bridge Deck Delamination Surveys throughout the District

Phase Il services for Business Loop 55 Structure over Salt Creek,
just south of Lincoln.

Context Sensitive Solutions report for US 67 from southeast of the
proposed IL 125 interchange to NW of the proposed IL 100/103
interchange.

Various Land Surveying projects throughout the District.

Various Phase I/l projects throughout the District.

Various Phase I/l projects throughout the District.

US 51 Expressway Corridor Study from Pana to Centralia

Various Phase I/l projects throughout the District.
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Job No. D-91-449-06: Various Routes, Various Land Surveys, Various Counties, Region
One/District One.

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 6, 2006, at 10:30 A.M. at the
Region One/District One Office in Schaumburg.

Phase Il engineering services are required for land surveying projects under a blanket
agreement. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project may be in either English or metric
units.

The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats and proposed right-of-way requirements as each work order is negotiated.

The estimated construction cost of these projects may range from $200,000 to $1,000,000. The
Consultant's work includes field and office resources to prepare statutory plats of highway, legal
descriptions and field staking of same. Some GIS and database work might also be required.
They must also have a QA/QC plan to review internal work as well as assigned IDOT projects.

The completion date for this contract will be 24 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of all aspects of the work documents (must be an
lllinois Licensed Professional Land Surveyor).

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer and/or an lllinois Licensed Professional
Land Surveyor)

Firms must be prequalified in the Special Services (Land Surveys) category to be considered
for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. P91-443-06, Elgin O'Hare Expressway (Eastern Extension)/West O'Hare Bypass
Tier One Environmental Impact Statement (EIS) Cook and DuPage Counties, Region
One/District One.

This project contains federal funds.

This project will utilize the Cost Plus Fixed Fee method of contracting.
This project requires 10% DBE participation.

The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 5, 2006, at 10:30 A.M. at the
Region One/District One Office in Schaumburg.

Consultants submitting on this project may be required to make oral presentations.

Phase | engineering services are required for the preparation of an anticipated Tier One
Environmental Impact Statement (EIS) and supporting engineering reports for the Elgin-O'Hare
Expressway eastern extension/West O'Hare Bypass. The Phase | planning process may be
continued into Tier Two. This will be assessed at the end of Tier One. The project may include
determining a preferred corridor(s) and a set of potentially multi-modal transportation
improvements at a conceptual level of detail. Key planning tools may include: a public
involvement program based upon the principles of Context Sensitive Solutions, and an
alternatives development and evaluation process that utilizes a travel demand model and a
Geographic Information System (GIS) database. All work for this project will be in English units.

Firms and their subconsultants contracted to perform Phase | engineering services outlined in
this advertisement shall not be eligible to also perform Phase | engineering oversight services
as a prime or subconsultant for the Elgin O’'Hare Expressway eastern extension/West O’Hare
Bypass Tier One EIS Project.

The department will furnish the Consultant with available microfilm plans; existing and projected
traffic data; aerial photography; available existing ground survey; accident data; utility
coordination and correspondence; right-of-way data, as available; archaeological, historical,
biological survey and hazardous waste coordination.

The estimated construction cost for this project is $2,200,000,000. This work must be
completed within 36 months after authorization to proceed.

Key personnel listed on Exhibits A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who

is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).
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e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

o Person who will be responsible for preparing structural concepts. The person must be
an lllinois licensed Structural Engineer.

o The Environmental Lead, who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including water quality, noise, socio-economics and ecology. Environmental staffing on
Exhibit B must match the staffing presented in the firm's most recent Statement of
Experience and Financial Condition.

e The person, who will perform the work in the area of Special Transportation Studies
(Mass Transit) (must be an lllinois Licensed Professional Engineer). In addition the staff
performing this work must be identified.

e The person, who will perform the work in the area of Special Transportation Studies
(Railway Engineering) (must be an lllinois Licensed Professional Engineer). In addition
the staff performing this work must be identified.

Statements of Interest must also provide the approach the firm would take on this project,
managing experience, etc.

Firms must be prequalified in the following categories to be considered for this project:

Location/Design Studies (New Construction/Major Reconstruction)
Environmental Reports (Environmental Impact Statements)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. P91-442-06, Elgin O'Hare Expressway (Eastern Extension)/West O'Hare Bypass
Phase | Consultant Oversight, Cook and DuPage Counties, Region One/District One.

This project contains federal funds
This project will utilize the Cost Plus Fixed Fee method of contracting.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are is scheduled to attend an initial meeting on October 5, 2006 at 9:00 A.M. at the
Region One/District One Office in Schaumburg.

A Project Manager (PM) Consultant is required to perform various Phase | engineering services
for the management of the Elgin-O'Hare Expressway eastern extension/West O'Hare Bypass
Tier One Environmental Impact Statement (EIS) under contract with other Consultant
engineering firm(s). The PM will be expected to perform work similar to an IDOT Project
Manager and Staff. Key staff from the PM Consultant may be expected to work in the District
Office several days a week. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis. All work for this project will be in English
units.

Firms and their subconsultants contracted to perform Phase | Consultant oversight services
outlined in this advertisement shall not be eligible to also perform Phase | functions either as a
prime or subconsultant for the Elgin O'Hare Expressway eastern extension/West O’Hare
Bypass Tier One EIS Project.

Joint Ventures will not be allowed on this project.
The Consultant’s work may include:

e Manage the Elgin O’Hare Expressway eastern extension/West O’'Hare Bypass Phase |
consultant(s), including reviews and contract administration;

e Manage and track project-level cost, schedule and budget requirements, and
coordination with program-level and assigned project-level controls personnel;

e Coordinate, validate, and monitor project scope;

o |dentify and implement all necessary coordination and communication within and outside
the Department; to IDOT and stakeholders as required;

¢ Hold regular progress meetings and briefings for IDOT including FHWA where details of
project and progress are presented;

o Facilitate and expedite the resolution of technical issues, drawing upon necessary
resources and experts in applicable disciplines;

¢ Facilitate the resolution of contractual issues, drawing upon necessary resources within
IDOT;

o All other work as necessary and required to oversee the Elgin-O’'Hare Expressway
eastern extension/West O’Hare Bypass Project for the Department.

The department will provide applicable department policies and procedures to the PM
Consultant.
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The estimated construction cost for this project is $2,200,000,000. This work must be
completed within 36 months.

Key personnel listed on Exhibit A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

o The person who will assume the duties of managing the day to day environmental work
effort and the person(s) responsible for managing the environmental disciplines including
water quality, traffic noise, socio-economics and ecology. Environmental staffing on
Exhibit B must match the staffing presented in the firm's most recent Statement of
Experience and Financial Condition.

Statements of Interest must also provide a proposed organizational chart for the proposed PM
Consultant team, as appropriate, with proposed percentage of time commitment, as well as the
approach the firm would take on this project, and a summary of the pertinent experience of the
firm managing Phase | highway projects.

Firms must be prequalified in the following categories to be considered for this project:

Location/Design Studies (New Construction/Major Reconstruction)
Environmental Reports (Environmental Assessment)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. P-92-111-06, FAI 39 (I-39) & FAP 301 (US 20), Phase | services for the
Reconstruction/Major Rehabilitation of the 1-39 / US 20 and the US 20 / Harrison Ave.
Interchanges, Southeast of Rockford. Winnebago County, Region Two/District Two

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 12.00% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on October 5, 2006 at 10:00 A.M. at
the Region Two/District Two Office in Dixon.

Phase | Engineering services are required for the preparation of a Location/Design Report for
the reconstruction of the -39 and US 20 interchange and the US 20 and Harrison Ave.
Interchange located southeast of Rockford. The existing interchanges will be redesigned to
better accommodate the existing traffic flow. It is anticipated that an Interchange Type Study
may be completed to determine the most feasible and economical interchange at this location.
Also, two additional roadway lanes are expected to be added on US 20 from the -39
Interchange to 1-90 Interchange within the existing US 20 median. It is anticipated that this
project will be a Categorical Exclusion. All work for this project will be in English units.

The scope will include preparation of two Interchange Design Studies; type, size and location
drawings for an anticipated five new structures; preparation of TS&L drawings detailing required
modifications to existing structures; location drainage studies; local agency coordination and
public involvement activities The scope of the project may include preparation of Bridge
Condition Reports, Location/Design Report, traffic management analysis, cost estimate, cross
sections, type, size and locations drawings, Interchange Design Study, and field survey as
necessary.

The following structures are expected to be included in this project:

S.N. 101-0067 — I-39 (EB) over CC&P Railroad

S.N. 101-0068 — I-39 (WB) over CC&P Railroad

S.N. 101-0069 - I-39 (WB) over C&NW Railroad

S.N. 101-0070 — 1-39 (EB) over C&NW Railroad

S.N. 101-0071 — I-39 over Harrison Ave (EB)

S.N. 101-0072 — 1-39 over Harrison Ave (WB)

S.N. 101-0131 — Mulford Rd. over 1-39

S.N. 101-0135 - I-39 over US 20

S.N. 101-0136 — US 20 WB to 1-39 Ramp over US 20

S.N. 101-0137 — US 20 EB to 1-39 Ramp over Linden Rd
S.N. 101-0138 — I-39 NB over Linden Rd.

S.N. 101-0139 - I-39 US 20 WB to 1-39 SB Ramp over Linden Rd.
S.N. 101-0140 - 1-39 NB to US 20 EB Ramp over Linden Rd.
S.N. 101-0141 —1-39 NB over US 20 to I-39 SB Ramp

S.N. 101-2075 — Culvert over Madigan Greek
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We anticipate the following new structures to be added to the project:
S.N. 101-0000 — EB US 20 over SB 1-39 Ramp

S.N. 101-0000 — WB US 20 over SB 1-39 Ramp

S.N. 101-0000 — 1-39 to WB US 20 over SB 1-39 Ramp
S.N. 101-0000 — Linden Rd. over SB -39 Ramp

S.N. 101-0000 — NB I-39 to EB US 20 over Linden Rd.

The department will furnish the Consultant with any available as-built/existing plans; microfilm
plans; aerial survey and existing survey data; existing and right-of-way plats; traffic data,
accident information, soils boring data, and any other available information.

The estimated construction cost for this project is $37,500,000. The completion date for this
contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibits A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lIllinois Licensed Professional Engineer).

o The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

e The person who will perform/supervise the work in the area of drainage calculations and
drainage plans (must be an lllinois Licensed Professional Engineer).

e The person who will be in charge of land surveys (must be an lllinois Licensed Professional
Land Surveyor).

e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition the staff performing this work
must be identified.

e The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

Firms must be prequalified in the following category to be considered for this project:

Location/Design Studies (Reconstruction/Major Rehabilitation)
Structures (Highway: Advanced Typical)
Special Services (Land Surveys)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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Job No. P-92-007-06, FAP 301 (US 20 Bypass), Phase |I/ll services for the
Reconstruction/Major Rehabilitation of the US 20/IL 2 Interchange near Rockford,
Winnebago County, Region Two/District Two

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 12.00% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on October 10, 2006 at 10:00 A.M. at
the Region Two/District Two Office in Dixon.

Phase | and Il engineering services are required for the preparation of a Location/Design Report
and the contract plans for the redevelopment of a full access interchange at US 20 over IL 2
near Rockford. The existing profile of US Bypass 20 will be examined to correct a deficient
vertical clearance and it is expected that the entire interchange will be required to be
redesigned. It is anticipated that the proposed geometrics for the new interchange will be
available for inclusion in the Location/Design Report by the department. Phase Il engineering
services will be required for the preparation of plans, special provisions, estimates, related
documents and any other work necessary to complete the contract plans. It is anticipated that
this project will be a Categorical Exclusion. All work for this project will be in English units.

The scope of the project is anticipated to include preparation of a Location/Design Report,
traffic management analysis, cost estimate, cross sections, type, size and location drawings,
accident analysis, contract plans including roadway plans, drainage analysis, and temporary
traffic signal plans; special details; special provisions; quantities and cost estimates; and field
survey as deemed necessary.

The following structures are anticipated to be included in this project:

e S.N. 101-0055 —-E.B Lanes
S.N. 101-0056 — W.B. Lanes

The department will furnish the Consultant with any available as-built/existing plans; microfilm
plans; aerial survey; bridge condition reports, existing right-of-way plats; traffic data, accident
information, soils boring data, and any other available information.

The estimated construction cost for these projects are $11,000,000. The completion date for
the Phase | contract will be 15 months after authorization to proceed. Phase Il will be negotiated
near the completion of Phase |I. The completion date for Phase Il work will be 12 months after
authorization to proceed.

Key personnel listed on Exhibit A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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o The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition the staff
performing this work must be identified.

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Professional Land Surveyor).

e The person who will be in charge of land surveys (must be an lllinois Licensed
Professional Surveyor).

e The person who will perform the QC/QA review of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an
lllinois Licensed Structural Engineer for structural work with adequate plan review
experience).

Firms must be prequalified in the following category to be considered for this project:

Highways (Roads & Streets)
Location/Design Studies (Reconstruction/Major Rehabilitation)
Structures (Highways: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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Job No. C-92-092-06, FAI 39 (1-39), Construction Inspection for -39 over Kishwaukee
River, 0.8 miles south of Blackhawk Rd., Winnebago County, Region Two/District Two.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on October 6, 2006 at 10:00 A.M. at
the Region Two/District Two Office in Dixon.

Phase Ill engineering service are required for proposed improvements to the existing twin
structures carrying 1-39 over the Kishwaukee River, approximately 0.8 miles south of Blackhawk
Rd. The existing structures are 5-span precast, post-tensioned segmental concrete box girder
bridges, which were originally constructed in 1980 using the balanced cantilever method. A
study performed during Phase Il engineering services determined the stress cracking observed
in the bridge is causing continued deterioration. Contract documents were developed to
strengthen the structures using external post-tensioning tendons internal to the box girders. A
Fixed Anti-icing Spray Technology (FAST) system will also be installed on the structures and
communicate with the existing Road Weather Information Systems (RWIS).

The proposed scope of the Phase Il engineering services includes assisting the department in
monitoring the Contractor’'s execution of the work detailed in the contract documents for the
areas of the post-tensioning system and the FAST system. The services include the inspection
of the installation and casting of the post-tensioning deviators and anchor blocks. The
Consultant shall also witness the stressing of all post-tensioning tendons, record elongations
and jack pressures, and verify that the installation and stressing meets the contract
requirements. The services further include witnessing all tendon grouting activities and verifying
that the Contractor follows specified grouting procedures. The Consultant shall be present
during the testing and implementation of the FAST system and verify that it meets all system
requirements.

The Consultant will provide sufficient staff to perform all of the engineering services required to
complete the project. The project may include the inspection and documentation of pay
guantities, on-site material testing and material quality assurance testing, construction staking
and layout as required. The Consultant will be responsible for the completion of the work in
accordance with the plans and specifications.

The Consultant will assist the Resident Engineer with all documentation of the project. This
includes, but is not limited to, job diary, weekly reports, daily quantities, field books, calculations,
and layout. The Consultant will be responsible for any vehicles, cell-phones, measuring devices,
tools of the trade, computer, or any other items needed to complete the job.

The department will furnish the Consultant with a Resident Engineer for the project, all
necessary plans, specifications, related forms for record keeping, and will do all off site material
inspection for the project.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same

Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited.
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The estimated construction cost for this project is $6,000,000. This project is scheduled for
construction during calendar years of late 2006 and 2007. The Consultant will be required to
complete and submit final measurements, calculations and contract record documents to the
department no later than six (6) weeks after the completion of the project. The completion date
for this contract will be 24 months after authorization to proceed.

The following structures are anticipated to be included in this project:

e 101-0133 - 1-39 over Kishwaukee River — Southbound
e 101-0134 - 1-39 over Kishwaukee River — Northbound

Key personnel listed on Exhibit A for this project must include:
¢ The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Engineer and shall have at least 5 years of

segmental bridge design and construction experience).

e The person who will assume the duties of inspecting the post-tensioning system must
have at least 5 years of segmental bridge design and construction experience.

e The person who will assume the duties of inspecting the grouting operation of the post-
tensioning system must have at least 5 years of segmental bridge design and
construction experience and an ASBI Certified Grouting Technician.

e The person who will assume the duties of inspecting the FAST system shall have at
least 3 years of experience in testing and implementation of ITS systems that include
communications.

e The Liaison Engineer.
e The Materials Coordinator.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e The Materials QA Technician.
e The Survey Chief.

Firms must be prequalified in the following categories to be considered for this project:

Special Services (Construction Inspection)
Highway Structures (Major Bridges: Segmental Box Girder)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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Job No. P-92-145-05 & D-92-145-05, FAP 646 (IL 40), Over Rock River, between Sterling
and Rock Falls, Phase I/l for Structure Replacement, Whiteside County, Region
Two/District Two

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 12.00% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on October 6, 2006 at 10:00 A.M. at
the Region Two/District Two Office in Dixon.

Phase | and Il engineering services are required for the preparation of a Location/Design Report
and final contract plans for the complete removal and replacement of the structure that carries
IL 40 over the Rock River located between Sterling and Rock Falls. This bridge has buildings
located directly adjacent to it at both ends of the structure. It is anticipated that Geotechnical
work may require the use of a barge and/or other means necessary to obtain structure boring
information. A public meeting is anticipated to discuss related to traffic flow and impacts during
construction. It is also anticipated that this project will be a Categorical Exclusion. All work for
this project will be in English units.

The scope of the project is anticipated to include preparation of Location/Design Report, traffic
management analysis, cost estimate, cross sections, type, size and location drawings (TSL),
contract plans including roadway, drainage, and traffic signal plans; drainage system design;
special details; special provisions; quantities and cost estimates; and field survey as necessary
to complete the project.

The following structure is included in this project:

e S.N.098-0014 — IL 40 over Rock River,
The department will furnish the Consultant with any available as-built/existing plans; microfilm
plans; aerial survey; bridge condition reports, accident statistics, existing right-of-way plans;
traffic data, soils boring data, and any other available information.
The estimated construction cost for this project is $25,000,000. The completion date for Phase |
will be 18 months after authorization to proceed. Phase Il will be negotiated near the completion
of Phase I. The completion date for Phase Il work will be 12 months after authorization to
proceed.

Key personnel listed on Exhibit A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who

is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition the staff
performing this work must be identified.

e The person who will be in charge of land surveys (must be an lllinois Licensed
Professional Land Surveyor).

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Professional Land Surveyor).

e The person who will be in charge of the Geotechnical work (must be an lllinois Licensed
Professional Engineer or a Structural Engineer with demonstrated experience in
geotechnical engineering).

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Firms must be prequalified in the following category to be considered for this project:

Highways (Roads & Streets)
Location/Design Studies (Reconstruction/Major Rehabilitation)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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Job No. P-92-045-06, P-92-076-03 and P-92-049-06, FAP 646 (IL 40), FAP 308 (IL 84) and
FAP 585 (IL 92), Phase I/ll Engineering Servinces for Structure Replacements, Whiteside,
Rock Island and Henry Counties, Region Two/District Two

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on October 11, 2006, at 10:00 A.M. at
the Region Two/District Two Office in Dixon.

Phase | and Il engineering services are required for the preparation of an anticipated three
Location/Design Reports and final contract plans for the complete removal and replacement of
approximately four structures. The first report is for the removal and replacement of a structure
that carries IL 40 over the Hennepin canal feeder, 0.5 miles south of US 30. The second report
is for the removal and replacement of a structure that carries IL 84 over a ditch at the south
edge of Cordova. The third report is for the removal and replacement of a structure that carries
IL 92 over Main Union Special Ditch, 0.9 miles west of IL 78 and the removal and replacement
of a culvert that carries IL 92 over a ditch, 0.3 miles west of Countryman Rd. It is anticipated
that these projects will be a Categorical Exclusions. All work for this project will be in English
units.

The scope of these projects may include but is not limited to: preparation of Location/Design
Report, traffic management analysis, cost estimate, cross sections, accident analysis, type, size
and location drawings, contract plans including roadway, drainage, and traffic signal plans;
drainage system design; special details; special provisions; quantities and cost estimates; and
field surveys as needed.

The following structures are anticipated to be included in this project:

S.N. 098-0015 — IL 40 over Hennepin Canal Feeder
S.N. 081-2001 — IL 84 over a Drainage Ditch

S.N. 037-0069 — IL 92 over Main Union Special Ditch
S.N. 037-1096 — IL 92 over a Ditch

The department will furnish the Consultant with any available as-built/existing plans; microfilm
plans; aerial survey; bridge condition reports, accident statistics, existing right-of-way plats;
traffic data, soils boring data, and any other available information.

The estimated construction cost for this project is $2,475,000. The completion date for Phase |
will be 15 months after authorization to proceed. Phase Il will be negotiated near the completion
of Phase |I. The completion date for Phase Il work will be 12 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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o The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition the staff
performing this work must be identified.

e The person who will be in charge of land surveys (must be an lllinois Licensed
Professional Land Surveyor).

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Professional Land Surveyor).

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Firms must be prequalified in the following category to be considered for this project:

Highways (Roads & Streets)
Location/Design Studies (Rehabilitation)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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Job No. P-93-035-06, Phase I/ll Various Structure Projects, Various Routes, Various
Counties, Region Two/District Three.

This project will utilize the Direct Labor Multiple (DLM) method of payment.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on October 5, 2006 at 10:00 A.M. at
the Region Two/District Three Office in Ottawa.

Phase | and/or Phase Il engineering services are required for Bridge Condition Reports, field
surveys (including route and hydraulic stream surveys), Hydraulic Reports and, if needed, Type,
Size and Location drawings, structure repair plans and structure borings for various structures
throughout District 3. Work orders under the blanket agreement will be negotiated and
authorized on an as-needed basis. Work for this project will be in English units.

The scope of work is anticipated to include data collection (may include ground penetration
radar and/or infrared bridge deck delamination surveys and deck cores), ground and stream
surveys, cost comparisons, traffic analyses and all work necessary to complete the Bridge
Condition Reports, Hydraulic Reports and, if needed, type, size and location (TS&L) drawings,
structure repair plans and structure borings.

The department will furnish the Consultant with traffic data, existing bridge rating information,
unit prices for cost comparisons and available microfilm prints of as-built plans.

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 24 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will assume the duties of Project Engineer, that individual-in-charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person(s) who will perform the QC/QA review work of all milestone submittals (must
have adequate plan review experience and be an lllinois Licensed Professional Engineer for
roadway work and an lllinois Licensed Structural Engineer for structure work).
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Firms must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Rehabilitation)
Structures (Highway: Typical)
Special Studies (Location Drainage)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov
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10.

Job No. P-93-033-06, FAP 316 (IL 26), From 0.1 Mile South of Red Covered Bridge Road to
1-80, Bureau County, Region Two/District Three.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 8.00% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on October 5, 2006 at 2:00 P.M. at the
Region Two/District Three Office in Ottawa.

Phase | and Il engineering services are required. Phase | includes the engineering services for
the preparation of a Project Report (anticipated to be a categorical exclusion) for the
improvement of IL 26 from approximately 0.1 mile south of the Red Covered Bridge Road to I-
80. All work for this project will be in English units.

The anticipated scope of work is pavement rehabilitation and/or reconstruction of the roadway to
provide one travel lane in each direction throughout the entire length of the project with required
turn lanes. An urban cross section shall be pursued requiring storm water collection and
management evaluation. Possible replacement of multiple cell box culverts north of 1-80 is also
anticipated.

The Consultant's Phase | work includes data collection (including traffic counts); ground survey;
accident analysis; intersection design studies; traffic analysis; drainage studies, cost estimates,
environmental studies, minor right of way work and all other work necessary to complete the
Project Report.

The department will furnish the Consultant with available construction plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photography, boring logs and other information.

The estimated construction cost for the project is $4,730,000. The completion date for this
contract will be 18 months after authorization to proceed. Phase Il will be negotiated near the
completion of Phase I. The completion date for Phase Il will be 12 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will assume the duties of Project Engineer, that individual-in-charge who is
directly involved in the development of the contract documents and will be responsible for all
geometric studies and report preparation (must be an lllinois Licensed Professional
Engineer).

e The drainage engineer, who will be responsible for all drainage work and investigations
(must be an lllinois Licensed Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer).

e The person(s) who will perform the QC/QA review work of all milestone submittals (must
have adequate plan review experience and be an lllinois Licensed Professional Engineer for
roadway work and an lllinois Licensed Structural Engineer for structure work).

Firms must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Rehabilitation)
Structures (Highway: Simple)

Special Studies (Location Drainage)
Highways (Roads & Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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11.

Job No. P-93-036-06, FAI 57 (I-57) At 6000 North Road Over I-57 North of Bourbonnais,
Kankakee County, Region Two/District Three.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on October 6, 2006, at 2:00 P.M. at the
Region Two/District Three Office in Ottawa.

Phase | engineering services are required for the preparation of a Combined Design Report and
an Environmental Assessment (EA) for the development of a full access interchange at I-57 and
6000 North Rd. including required improvements from US 45/52 to IL 50 on 6000 North Rd. to
accommodate the new interchange. The Consultant’s work is expected to require investigation
of several interchange concepts to determine the most feasible and economical interchange
type. An "Access Justification Report" has been completed and FHWA concept approval has
been received. The selected Consultant will be responsible for all coordination and
documentation necessary to achieve full FHWA approval. All work for this project will be in
English units.

The Consultant's work is anticipated to include basic data collection, field surveys, hydraulic
analyses, preparation of Interchange and Intersection Design Studies, Structure Reports,
preparation of type, size and location drawings (TSL’s), noise and air quality analyses, cost
estimates, traffic management analyses, and all other work necessary for the Combined Design
and EA Reports.

Public involvement will include, but not be limited to, holding informational meetings and public
hearings, preparation of exhibits for the meetings and hearings, and evaluation and
incorporation of comments from the meetings into the project. The Consultant will also be
required to coordinate and conduct meetings with a variety of groups designed to generate input
from local representation regarding the concerns and needs of the region.

The Consultant will be provided copies of the existing road and bridge plans and the Access
Justification Report.

The estimated construction cost for the project is $45,000,000. The completion date for this
contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibits A and B for this project must include:

e The person who will assume the duties of the Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is

directly involved in the development of the contract documents and will be responsible for
the geometric studies (must be an lllinois Licensed Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person(s) who will perform the QC/QA review work of all milestone submittals (must
have adequate plan review experience and be an lllinois Licensed Professional Engineer for
roadway work and an lllinois Licensed Structural Engineer for structure work).

e The Environmental Lead, who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including air quality, noise, water quality, socio-economics and the ecology areas.
Environmental staffing on Exhibit B must match the staffing presented in the firm’s most
recent Statement of Experience and Financial Condition.

Firms must be prequalified in the following categories to be considered for this project:

Structures (Highway: Typical)
Location/Design Studies (New Construction/Major Reconstruction)
Environmental Reports (Environmental Assessment)

The prime Consultant must be prequalified in Environmental Assessment and must perform
all of the environmental work using staff that has been presented in your most recently
approved Statement of Experience and Financial Condition or your firm must use a single
subconsulting firm that is prequalified in Environmental Assessment to perform all of the
environment work. The subconsultant’'s staff must be the same as presented in their most
recently approved Statement of Experience and Financial condition.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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12.

Job No. D-93-043-06, FAP319 (Prairie Parkway), Subsurface Utility Engineering (SUE) &
Utility Coordination, Various Counties, Region Two/District Three.

This project contains federal funds.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 10% DBE participation.

The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on October 6, 2006 at 9:00 A.M. at the
Region Two/District Three Office in Ottawa.

Phase I, Il, and/or Il engineering services are required for subsurface utility engineering and
utility coordination work for Prairie Parkway, a new four lane facility in District 3. Work orders
under a blanket agreement will be negotiated and authorized by the department on an as
needed basis. The Consultant shall respond within 24 hours to the District after receiving each
work order assignment to discuss the scope of work, negotiate hours of work, equipment
required and direct cost. After the department gives the Consultant authority to proceed, the
Consultant shall commence work within 10 calendar days. All work for this project will be done
in English units.

The subsurface utility engineering consists of providing the District with existing utility location
information in written documents and electronic CADD files for the various projects assigned.
This information shall be obtained by researching all utility company’s records which have
facilities in the area, and by performing actual field surveys to verify and map at the appropriate
guality level all existing utilities on the assigned project. Field surveys are to be performed to
horizontally located above ground utility features including but not limited to poles, manholes,
valve boxes, meters, utility designation markings, etc. The Consultant shall also determine the
existence, and approximate horizontal position of underground utilities through the application of
appropriate surface geophysical methods (QL B data). The exact horizontal and vertical
locations of underground utilities shall also be determined by actually physically locating them
(exposing and surveying) at designated spots with use of special boring/excavating equipment
insured not to damage existing utilities (QL A data). Field information obtained and recorded in
field books shall be drafted on plan sheets in electronic format using current MicroStation V8
and Geopak software utilized by the department.

The utility coordination services shall consist of coordination with the utility companies whose
facilities are affected by the highway projects and may include, but not be limited to, the
following:

o Review department’s construction plans for areas of utility conflict where adjustments and/or
relocations are needed.

e Provide a copy of department’s construction plans to the utility companies accompanied with
an information letter and coordinate with utility companies to assist in plan preparation. Plan
submittals (preliminary, pre-final, final) to utility companies shall be sent at various phases of
the project. All SUE data and test hole information sheets shall be included.
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e Verify and record the horizontal location of each aerial and underground utility facility within
the proposed construction limits. Also, verify and record the vertical location of each
underground utility that may be in conflict with the proposed project and would require
lowering or relocation due to the improvement.

e Schedule utility coordination meetings at various phases of the project to discuss utility
relocation status to assure project is on schedule and utility relocation will be performed prior
to roadway construction.

o Review plans and estimates furnished by the utility company for the most economical
method of relocating the utilities. Ensure utility companies are relocating the facilities in
accordance with the manual “Accommodation of Utilities on Right-of-Way of the lllinois State
Highway System”.

o |If the utility adjustment is constructed on existing or proposed ROW, then a permit is
required (IDOT writes the permit). The utility company is responsible for obtaining the permit
from IDOT. The Consultant will be responsible for review of the proposed adjustment to
insure the adjustment does not conflict with the department’s proposed improvement or other
proposed utility relocations.

o Provide to the District a completed “Status of Utilities to be Adjusted” sheet with the
estimated dates of completion for each utility. This document is to be provided to the District
a minimum of 14 days prior to the Plans, Special Provisions, & Estimates (PS & E) date for
the letting for the improvement.

e Schedule and coordinate with utility companies for utility adjustments to be completed prior
to the start of roadway construction.

o Attend field checks and preconstruction meetings for each section. Also, once the utility
companies have received the plans and start submitting proposals, biweekly meetings may
be required to discuss the job status.

The department will furnish the Consultant with any available as built plans and/or microfilm
plans, any available survey field notes, alignment data, cross ties, design CADD files, or
benchmarks.

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 24 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be experienced in managing multiple subsurface utility engineering
projects in an urban environment and be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is

directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).
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e The person who will perform the work required for surveying (must be experienced in survey
of utility features and be an lllinois Licensed Professional Land Surveyor).

e The person(s) who will perform the QC/QA review work of all milestone submittals (must be
an lllinois Licensed Professional Engineer).

Statements of Interest must include satisfactory experience demonstrated in the activities
required for this work by the firm and its’ employees. The Statement of Interest must also
include the following:

e The firm’s ability to provide staff and equipment for simultaneous projects at different
locations.

e A statement of the firm’s ability to perform the work within the time frame described.
e A plan for developing a local office if the workload warrants.

Firms must be prequalified in the Special Services (Subsurface Utility Engineering) category
to be considered for this project.

Statements of Interest, including resumes of the key people and experience data as noted
above, must be submitted electronically to the Central Bureau of Design and Environment at the
following address: SOIPTB@dot.il.gov.
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13.

Job No. D-93-044-06, FAP 319 (Prairie Parkway) From South of IL 71 to North of the BNSF
Railroad, Kendall County, Region Two/District Three.

This project contains federal funds.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 20% DBE participation.

The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on October 5, 2006 at 9:00 A.M. at the
Region Two/District Three Office in Ottawa.

Phase Il engineering services are required for the preparation of contract plans, specifications
and estimates for the construction of approximately 6.6 miles of a new four lane divided
highway, including an anticipated 14 structures and two interchanges. All work for this project
will be in English units.

This section begins roughly 0.7 miles south of IL 71 and extends in a northerly direction to a
point approximately 0.7 miles north of the BNSF Railroad (north of US 34).

The Consultant’s work is anticipated to include preliminary and final roadway, structure, traffic
signal, lighting, signing, landscaping, and drainage plans, as well as supplemental field surveys,
special provisions and estimates and any other work necessary to complete the project.

The following structures are anticipated to be included in this project:

Prairie Parkway over IL 71 — Interchange — dual structures

Prairie Parkway over lllinois Railnet Railroad — dual structures

Fox Rd. (CH 1) over Prairie Parkway

Prairie Parkway over Fox River — dual structures

River Rd. (1.1 miles south of US 34) over Prairie Parkway

Prairie Parkway over Rob Roy Creek — box culvert

Prairie Parkway over US 34 — Interchange — dual structures

Prairie Parkway over BNSF Railroad/Faxon Road Extension — dual structures
US 34 over Big Rock Creek

The department will furnish the Consultant with the design report, environmental impact
statement, drainage report, hydraulic reports, type, size and location (TS&L) drawings,
foundation borings, geotechnical reports, right of way plans, surveys, available as-built plans,
microfilm plans, field notes, traffic data, agency coordination, aerial photography, and other
available information.

The estimated construction cost for this project is $130,000,000. The completion date for this
contract will be 24 months after authorization to proceed.
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Key personnel listed on Exhibit A and B for this project must include:

o The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

o The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person who will perform/supervise the work in the area of hydraulic analysis and
drainage design (must be an lllinois Licensed Professional Engineer).

e The person who will be in charge of route surveys (must be an lllinois Licensed Professional
Engineer or an lllinois Licensed Professional Land Surveyor).

o The person who will perform the QC/QA review work of all milestone submittals (must have
adequate plan review experience and be an lllinois Licensed Professional Engineer for
roadway work and an lllinois Licensed Structural Engineer for structure work).

Statements of Interest must also include satisfactory experience demonstrated in the activities
required for this work by the firm and its’ employees.

Firms must be prequalified in the following categories to be considered for this project:

Highways (Freeways)
Structures (Major Bridges: Steel Girder)
Structures (Highway: Advanced Typical)

Statements of Interest, including resumes of the key people and experience data as noted
above, must be submitted electronically to the Central Bureau of Design and Environment at the
following address: SOIPTB@dot.il.gov.
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14.

Job No. D-93-045-06, FAP 319 (Prairie Parkway), North of the BNSF Railroad to North of
US 30, Kendall and Kane Counties, Region Two/District 3

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 20.00% DBE participation.
The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on October 5, 2006 at 1:00 P.M. at the
District Three Office in Ottawa.

Phase Il engineering services are required for the preparation of contract plans, specifications
and estimates for the construction of approximately 7.9 miles of a new four lane divided
highway, including an expected 23 structures and one interchange. All work for this project will
be in English units.

This section begins roughly 0.7 miles north of the BNSF Railroad and extends in a northerly
direction to a point approximately 1.5 miles north of US 30.

The Consultant’s work is anticipated to include preliminary and final roadway, structure, traffic
signal, lighting, signing, landscaping, and drainage plans, as well as supplemental field surveys,
special provisions and estimates and any other work necessary to complete the project.

The following structures are anticipated to be included in this project:

Prairie Parkway over Big Rock Creek (south crossing) — dual structures
Rock Creek Rd. (CH 13) over Prairie Parkway

Prairie Parkway over stream, 450 feet south of Galena Rd. — dual structures
Galena Road (CH 9) over Prairie Parkway

Prairie Parkway over stream, 3500 feet north of Galena Rd. — dual structures
Jericho Road (CH 24) over Prairie Parkway

Prairie Parkway over Big Rock Creek (north crossing) — dual structures
Granart Rd. (CH 35) over Prairie Parkway

Prairie Parkway over stream, 600 feet south of BNSF Railroad — dual structures
Prairie Parkway over BNSF Railroad — dual structures

Prairie Parkway over US 30 — dual structures

US 30 Connector Road over Prairie Parkway — interchange

Prairie Parkway over stream, 3770 feet north of US 30 — dual structures

US 30 over Welch Creek

Dauberman Rd. (CH 62) over Welch Creek

The department will furnish the Consultant with the design report, environmental impact
statement, drainage report, hydraulic reports, type, size and location (TS&L) drawings,
foundation borings, geotechnical reports, right of way plans, surveys, any available as-built
plans, microfilm plans, field notes, traffic data, agency coordination, aerial photography, and
other available information.
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The estimated construction cost for this project is $140,000,000. The completion date for this
contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e  The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e  The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this
work must be identified.

e The person who will perform/supervise the work in the area of hydraulic analysis and
drainage design (must be an lllinois Licensed Professional Engineer).

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Professional Land Surveyor).

e The person who will perform the QC/QA review work of all milestone submittals (must have
adequate plan review experience and be an lllinois Licensed Professional Engineer for
roadway work and an lllinois Licensed Structural Engineer for structure work).

Statements of Interest must also include satisfactory experience demonstrated in the activities
required for this work by the firm and its’ employees.

Firms must be prequalified in the following categories to be considered for this project:

Highways (Freeways)
Structures (Highway: Advanced Typical)

Statements of Interest, including resumes of the key people and experience data as noted
above, must be submitted electronically to the Central Bureau of Design and Environment at the
following address: SOIPTB@dot.il.gov.
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15.

Job No. D-93-046-06, Phase |/ll Various Structure Projects, Various Routes, Various
Counties, Region Two/District Three.

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on October 5, 2006 at 2:00 P.M. at the
Region Two/District Three Office in Ottawa.

Phase | and Il engineering services are anticipated for the preparation of contract plans, special
provisions and estimates for structures throughout District Three. Work orders under the
blanket agreement will be negotiated and authorized on an as needed basis. All work for this
contract will be in English units.

Phase | and Il engineering services are anticipated to include preparing Bridge Condition and
Hydraulic Reports, conducting route surveys (including full hydraulic surveys), type, size and
location (TS&L) drawings and bridge repair plans. The work required may also include
performing drainage studies, preparing bridge & roadway plans, preparing traffic control plans,
special provisions, cost estimates and any other work necessary to complete final contract plans
and documents.

It is anticipated this contract will include approximately four projects with estimated construction
costs ranging up to $2,000,000. The engineering services required may consist of only a portion
of the total engineering work on any certain project.

The department will furnish the Consultant with any available plans, approved Phase | reports,
field notes, traffic data, accident statistics, agency coordination, existing right of way plans,
aerial photographs, boring logs, existing Bridge Condition & Hydraulic Reports, structure ratings
and other information.

The completion date for this contact will be 24 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 24 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of contract documents (must be an lllinois Licensed
professional Engineer).

e The person who will perform/supervise the work in the area of hydraulic analysis and the
preparation of the Hydraulic Reports (must be an lllinois Licensed Professional Engineer).

Professional Transportation Bulletin 141 Published July 20, 2006



e The person who will perform/supervise the work in the area of structure plan preparation

(must be an lllinois Licensed Structural Engineer). In addition, the staff performing the work
must be identified.

e The person who will perform the QC/QA review of all milestone submittals (must have
adequate plan review experience and be an lllinois Licensed Professional Engineer for
roadway work and an lllinois Licensed Structural Engineer for structure work).

e The person who will be in charge of route surveys (must be an Illinois Licensed Professional
Engineer and/or an lllinois Licensed Professional Land Surveyor).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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16.

Job No. D-93-047-06, Phase I/ll Various Structure Projects, Various Routes, Various
Counties, Region Two/District Three.

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on October 5, 2006 at 10:00 A.M. at
the Region Two/District Three Office in Ottawa.

Phase | and Il engineering services are anticipated for the preparation of contract plans, special
provisions and estimates for structures throughout District Three. Work orders under the
blanket agreement will be negotiated and authorized on an as needed basis. All work for this
project will be in English units.

Phase | and Il engineering services are anticipated to include preparing Bridge Condition and
Hydraulic Reports, conducting route surveys (including full hydraulic surveys), type, size and
location (TS&L) drawings and bridge repair plans. The work required may also include
performing drainage studies, preparing bridge & roadway plans, preparing traffic control plans,
special provisions, cost estimates and any other work necessary to complete final contract plans
and documents.

It is anticipated this contract will include approximately 4 different projects with estimated
construction costs ranging up to $3,500,000. The engineering services required may consist of
only a portion of the total engineering work on any certain project.

The department will furnish the Consultant with any available plans, approved Phase | Reports,
field notes, traffic data, accident statistics, agency coordination, existing right of way plans,
aerial photographs, boring logs, existing Bridge Condition & Hydraulic Reports, structure ratings
and other available information.

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 24 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of contract documents (must be an lllinois Licensed
Professional Engineer).

e The person who will perform/supervise the work in the area of hydraulic analysis and the
preparation of the Hydraulic Reports (must be an lllinois Licensed Professional Engineer).
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e The person who will perform/supervise the work in the area of structure plan preparation
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing the
work must be identified.

e The person who will perform the QC/QA review of all milestone submittal documents (must
have adequate plan review experience and be an lllinois Licensed Professional Engineer for
roadway work and an lllinois Licensed Structural Engineer for structure work).

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer and/or an lllinois Licensed Professional Land Surveyor).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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17.

Job No. D-93-048-06, Phase I/ll Various Structure Projects, Various Routes, Various
Counties, Region Two/District Three.

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on October 6, 2006 at 10:00 A.M. at
the Region Two/District Three Office in Ottawa.

Phase | and Il engineering services are anticipated for the preparation of contract plans, special
provisions and estimates for structures throughout District Three. Work orders under the
blanket agreement will be negotiated and authorized on an as needed basis. All work for this
contract will be in English units.

Phase | and Il engineering services are anticipated to include preparing Bridge Condition and
Hydraulic Reports, conducting route surveys (including full hydraulic surveys), type, size and
location (TS&L) drawings and bridge repair plans. The work required may also include
performing drainage studies, preparing bridge & roadway plans, preparing traffic control plans,
special provisions, cost estimates and any other work necessary to complete final contract plans
and documents.

It is anticipated this contract will include approximately 4 different projects with estimated
construction costs ranging up to $4,500,000. The engineering services required may consist of
only a portion of the total engineering work on any certain project.

The department will furnish the Consultant with any available plans, approved Phase | Reports,
field notes, traffic data, accident statistics, agency coordination, existing right of way plans,
aerial photographs, boring logs, existing Bridge Condition & Hydraulic Reports, structure ratings
and other available information.

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 24 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of contract documents (must be an lllinois Licensed
Professional Engineer).

e The person who will perform/supervise the work in the area of hydraulic analysis and the
preparation of the Hydraulic Reports (must be an lllinois Licensed Professional Engineer).
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e The person who will perform/supervise the work in the area of structure plan preparation
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing the work
must be identified.

e The person who will perform the QC/QA review of all milestone submittal documents (must
have adequate plan review experience and be an lllinois Licensed Professional Engineer for
roadway work and an lllinois Licensed Structural Engineer for structure work).

e The person who will be in charge of route surveys (must be an Illinois Licensed Professional
Engineer and/or an lllinois Licensed Professional Land Surveyor).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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18.

Job No. P-94-020-06, Bridge Deck Delamination Surveys on Various Routes in Various
Counties in Reqgion Three/District Four

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be
using are scheduled to attend a negotiation meeting on October 5, 2006 at 10:00 A.M. at the
Region Three/District 4 office in Peoria.

Work orders under the blanket agreement will be negotiated and authorized by the department
on an as-needed basis. All work for this project will be in English units. The Consultant is
expected to perform, but is not limited to, the following tasks on various structures throughout
District Four:

e Survey of bridge decks using a combination of soundings, infrared thermographic surveys,
ground penetrating radar, visual inspections, limited deck coring, and other methods as
approved by the Department to identify areas of delamination. Using these methods, partial
and full depth repair areas will be located. Also, areas of debonding will be located.

e To calibrate and confirm the data gathered in testing, coring of selected areas of the bridge
decks, visual inspections of the deck soffits and other approved techniques will be used.
Additionally, the cores and other techniques will be used to identify the depths of the
delaminations identified.

o Provide plan view sheets of surveyed bridge decks showing the deck, identified
delaminations, and proposed repair areas marked in the appropriate scale, with a table
showing the square feet of proposed partial and full-depth repairs, and the percentage of
deck to be repaired.

e Prepare a report documenting the techniques and equipment used, as well as a summary of
the survey results. Additionally, a summary of the quantities of delamination and debonding
(square feet) and the percentage of the deck they represent will be provided. Pictures of
any deck cores taken for the deck survey will also be provided in the report.

e Provide the appropriate amount of traffic control during field work.

The department will furnish the following to the Consultant:

e Location map and plan views of the bridge decks to be surveyed which give sufficient
details.

e Provide one person to act as a liaison between the Consultant and the department, and to
assist in data collection, as needed.

e Provide cleaning of deck surfaces, if needed.
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The completion date for this contract will be 12 months after authorization to proceed. The
agreement with the Consultant will have an option for renewal by the department for an
additional 12 months.

Statements of Interest must include the following:

e Firm’s experience with this type of work.

o Firm’s techniques to be used to complete this work.
o Exhibit A must include

¢ Name, e-mail address, and phone number of the firm’'s contact person
Names of key personnel, along with resumes indicating their qualifications.

e A statement of the firm’s ability to do the work in-house and a list of work that will need
to be subcontracted, if necessary.

o A statement of the firm’s ability to perform the work within the time period described
above.

e The firm’s calculated burden and overhead rate.

The Statement of Interest must be received by the Bureau of Design and Environment and the
Region Three/District Four Office prior to 4:30 p.m., central time, August 3, 2006 to be given
consideration. Submittals may be e-mailed to SOIPTB@dot.il.gov or send one copy to each of
the following:

lllinois Department of Transportation lllinois Department of Transportation
Ms Cheryl Cathey Mr. Joe Crowe

Bureau of Design & Environment Region Three/District Four

Attn: Consultant Unit (Room 330) 401 Main Street

2300 South Dirksen Parkway Peoria, IL 61021

Springfield, IL 62764
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19.

Job No. D-96-521-03, FAU 7706 (BL-55), Phase Il Engineering for Structure Replacement
over Salt Creek, Logan County, Region Four/District Six.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 15% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the Prime Consultant will
be using are scheduled to attend an initial Scope of Services meeting on October 11, 2006, at
1:30 P.M. at the Region Four/District Six Office in Springfield.

Phase Il engineering services are required for the preparation of contract plans, special
provisions and estimates for the removal and replacement of the BL-55 structure over the Salt
Creek, located 0.3 mi. south of Lincoln in Logan County. All work will be done in English units.

The following structure, S.N. 054-0005 over the Salt Creek, is included in this project.

The Consultant’s work will consist of the preparation of contract plans, field surveys, preparation
for right-of-way plats and plans, preparation of type, size, and location (TS&L) drawings,
structure plans, roadway plans, traffic control plan, and any other related work to complete final
plans, special provisions, and estimates.

The department will furnish the Consultant with any available existing plans, survey and field
notes, traffic data, boring logs, approved Bridge Condition Report, and approved Hydraulic
Report, approved Phase | Design Report, and other pertinent information to complete the
assigned work.

The estimated construction cost for this project is $7,300,000. The completion date for this
contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

o The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).
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Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Advanced Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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20.

Job No. D-96-524-06, FAP 310 (US 67), from SE of the proposed IL 125 Interchange to NW
of the proposed IL 100/IL 103 Interchange, Cass & Schuyler Counties, Region
Four/District Six.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 11, 2006 at 10:30 A.M. at the
Region Four/District Six Office in Springfield.

Phase Il engineering services are required to complete the Context Sensitive Solution (CSS)
Study and Report to guide to determine the type and style of the proposed bridge to carry the
proposed four lanes of US 67 over the lllinois River and Curry Lake near Beardstown. This will
also involve determining the proposed roadway, landscaping, and aesthetic features for the
entire study area along the US 67 alignment from east of the proposed IL 125 Interchange to
west of IL 100 / IL 103 Interchange for a total length of approximately 3.7 miles.

The following structure, SN 009-0001 (US 67 over the lllinois River and Curry Lake) is included
in this project.

The department will furnish the Consultant with available field survey notes, as-built construction
plans, existing right-of-way plans, soil boring logs, geotechnical report, and approved project
reports.

The estimated construction cost for this project is $150,000,000. The Consultant's work
includes completing a CSS Study and Report. The completion date for this contract will be 24
months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

e The person who will perform the landscape architecture work.
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e The person who will be in charge of Land surveys (must be an lllinois Licensed
Professional Land Surveyor).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Freeways)
Structures (Highway: Complex)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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21.

Job No. R-96-010-06, Various Surveys, Various Routes, Various Counties, Region
Four/District 6

This project will utilize the Direct Labor Multiple (DLM) method of contracting.

This project requires 15% DBE participation.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on October 6, 2006 at 10:00 A.M. in
the Region Four/District 6 Office in Springfield.

Engineering services are required for miscellaneous survey projects throughout District 6. It is
anticipated this contract will include approximately eight (8) such surveys during Fiscal Year
2007. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as needed basis. All work for this project will be in English units.

The department will furnish the Consultant with any available data.

The Consultant's work may include, but is not limited to, route and land surveys, plat
preparations, and right-of-way plan preparation. The department will direct as to how the
surveys and plats will be completed.

The completion date for this contract will be June 30, 2008.

Key personnel listed on Exhibit A for this project must include:

o The person who will assume the duties of the Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Land Surveyor)

Firms must be prequalified in the Special Services (Land Surveying) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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22.

Job No. D-96-543-06; Phase | and/or Il for Various Projects, Various Routes, Various
Counties, in Region Four/District Six

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
This project required 15.00% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a Scope of Services meeting on October 10, 2006, at 10:00
A.M. at the Region Four/ District Six Office in Springfield.

Engineering services are required for Phase | and/or Phase Il work on various projects in
District Six. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project may be in English or metric units.

The Phase | work, if required, may consist of conducting route surveys, hydraulic surveys,
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project
reports (categorical exclusion projects only). This work will include data collection, development
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge
condition reports, TS&L, structure plans, and other related work and exhibits necessary to
produce the Project Report, as necessary.

The Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary
right-of-way documents, and any other related work to complete final plans, specifications, and
estimates, as necessary.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway
projects. The engineering services required may consist of only a portion of the total
engineering work on a certain project.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, and other information.

It is anticipated that this contract will include approximately 3 to 15 different projects. The
estimated construction costs of each project will range from $100,000 to $2,500,000. The
completion date for this contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this contract must include:

e The person who will assume the duties of Project Manager for all aspects of the work (must
be an lllinois Licensed Professional Engineer).

e The person(s) who will perform the duties of Project Engineer who will be directly involved

and responsible in the development of the reports and/or plans (must be an lllinois Licensed
Professional Engineer).
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e The person who will be in charge of route surveys (must be an lllinois Licensed Professional
Engineer and/or an lllinois Licensed Professional Land Surveyor).

e The person who will be in charge of land surveys (must be an Illinois Licensed Professional
Land Surveyor).

e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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23.

Job No. D-96-544-06; Phase | and/or Il for Various Projects, Various Routes, Various
Counties, in Region Four/District Six

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
This project required 15.00% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a Scope of Services meeting on October 6, 2006 at 10:00
A.M. at the Region Four/District Six Office in Springfield.

Engineering services are required for Phase | and/or Phase Il work on various projects in
District Six. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project may be in English or metric units.

The Phase | work, if required, may consist of conducting route surveys, hydraulic surveys,
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project
reports (categorical exclusion projects only). This work will include data collection, development
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge
condition reports, TS&L, structure plans, and other related work and exhibits necessary to
produce the Project Report, as necessary.

The Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary
right-of-way documents, and any other related work to complete final plans, specifications, and
estimates, as necessary.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway
projects. The engineering services required may consist of only a portion of the total
engineering work on a certain project.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, and other information.

It is anticipated that this contract will include approximately 3 to 15 different projects. The
estimated construction costs of each project will range from $100,000 to $2,500,000. The
completion date for this contract will be 36 months after authorization to proceed.

Key personnel listed on Exhibit A for this contract must include:

e The person who will assume the duties of Project Manager for all aspects of the work (must
be an lllinois Licensed Professional Engineer).

e The person(s) who will perform the duties of Project Engineer who will be directly involved

and responsible in the development of the reports and/or plans (must be an lllinois Licensed
Professional Engineer).
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e The person who will be in charge of route surveys (must be an lllinois Licensed Professional
Engineer and/or an lllinois Licensed Professional Land Surveyor).

e The person who will be in charge of land surveys (must be an Illinois Licensed Professional
Land Surveyor).

e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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24,

Job No. P-97-035-06, FAP 322 (US 51), from Pana to Centralia, Phase | Corridor Study,
Various Counties, Reqgion Four/District Seven.

This project contains federal funds.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.
This project requires 10.00% DBE participation.

The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 6, 2006 at 9:00 A.M. at the
Region Four/District Seven Office in Effingham.

Phase | engineering services are required to perform all work associated with a Corridor Study,
Location/Design Report, and an Environmental Impact Statement to upgrade US 51 to an
expressway design from Pana to Centralia. The study will begin at the proposed expressway at
Pana and end at the existing expressway south of Centralia. All work for this project will be in
English units and all NEPA documents must be in dual (English and metric) units.

The Consultant’s work includes data collection, survey, preparation of base maps and mosaics,
location studies, alternate alignment studies, interchange/intersection design studies, Location
Drainage Studies, Hydraulic Studies, TS&L, noise and possible air quality analyses, cost
estimates, traffic management analyses, Environmental Impact Statement, Corridor Report,
Design Report, and all other work necessary to complete each separate Phase | study.

This project includes extensive public involvement utilizing Context Sensitive Solutions
techniques. Public Involvement will include, but is not be limited to, holding informational
meetings and public hearings, preparation of exhibits for these meetings and hearings, and
evaluation and incorporation of comments from these meetings into the project. The Consultant
will also be required to coordinate and conduct meetings with a variety of groups designed to
generate input from local representation regarding the concerns and needs of the region. The
Consultant will be responsible for involving the local representation, maintaining their
involvement and evaluating and incorporating their constructive input throughout the entire
project.

The project is anticipated to be completed in two Parts. All work necessary for the Corridor
Study will be negotiated as Part 1 of the Prime Agreement. Near the completion of the Corridor
Study, Part 2 of the project, which includes all work required to complete the Location/Design
Report and an Environmental Impact Statement, will be negotiated.

The Statement of Interest must include a comprehensive public involvement plan. This plan
should address agency, local representation, and public input, and any other collateral input
relative to project progress. The submittal must also include the plan for news media
involvement, dissemination of information, and any necessary property owner contacts.

The department will furnish the Consultant with a 1970 Corridor Report, existing microfilm plans
as available, traffic data, accident data, existing right of way information, and aerial survey. The
department will also provide the biological survey, wetland delineation, cultural resource survey,
threatened and endangered species survey, and special waste location reconnaissance survey.
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The estimated construction cost for this project is $130,000,000. The Consultant's work
includes Corridor Study, Design Study, and an Environmental Impact Statement. The
completion date for this contract will be 48 months after authorization to proceed.

Key personnel listed on Exhibits A and B for this project must include:

o The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

e The Environmental Lead, who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including water quality, noise, socio-economics and ecology. Environmental staffing on
Exhibit B must match the staffing presented in the firm's most recent Statement of
Experience and Financial Condition.

e The person in charge of Public Involvement procedures. Include a detailed description
of public involvement work he/she has directed involving facilitation public meetings and
public hearings, organizing work groups and press conferences, drafting press releases
and property owner contact letters, etc.

Firms must be prequalified in the following categories to be considered for this project:

Location/Design Studies (New Construction/Major Reconstruction)
Environmental Reports (Environmental Impact Statements)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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25.

Job No. D-97-030-06, Various, Phase | and/or Phase |l Projects, Various Counties, Region
Four/District Seven.

This project will utilize the Direct Labor Multiple (DLM) method of contracting.
This project requires 10.00% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on October 10, 2006, at 10:00 A.M. at the
Region Four/District Seven Office in Effingham.

Phase | and/or Il engineering services are required for various projects in District Seven. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project will be in English units and all NEPA documents must
be in dual (English and metric) units.

The Phase | work, if required, may consist of conducting route surveys, land surveys, hydraulic
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement and
foundation recommendations. This work may include data collection, development of alignment
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition
reports, preparing and/or reviewing hydraulic reports, type, size and location drawings, and
other related work and exhibits necessary to produce the Project Reports.

The Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, and preparation of type, size and location drawings, structure plans,
roadway plans, and any other related work to complete final plans, specifications and estimates
as necessatry.

The department will furnish the Consultant with available as-built plans, microfilm, field notes,
existing right-of-way plans, aerial photos, boring logs, existing Bridge Condition & Hydraulic
Reports, and other information necessary for the Consultant to accomplish his work.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, new bridge design, urban projects with storm sewer, widening and
resurfacing and/or new roadway projects which may include preparation of plats & plans for
right-of-way acquisition. The Consultant's work may include either complete projects or a portion
of the total engineering work on a certain project.

The estimated construction cost for these projects may range from $500,000 to 2,000,000. The
completion date for this contract will be 30 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

e The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)
Location/Design Studies (Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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